STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

01/ 06/ 05
07-1693C4
07-LA-90-1.2/R1.0

Bl D

SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES AT VARI QUS LOCATI ONS

W DEN EXI STI NG FREEWAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 25 FUND TOTAL HE13
NUMBER OF Bl DDERS 5 ENG NEERS EST 9, 382, 000. 00
PROGRAM ELEMENTS 400
Bl D RANK Bl D TOTAL Bl DDER | D

1 11, 360, 163. 75 3

2 11, 590, 403. 64 1

3 12, 229, 688. 00 5

4 12, 276, 788. 00 2

5 9,971, 122. 50 4

0

AMOUNT OVER

DEPARTMENT OF TRANSPORTATI ON

1,978, 163. 75

Bl D245
PACE 1
01/ 28/ 05
CONTRACT CODE 'C '
146 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

575
PERCENT OVER EST 21. 08

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

C C WERS | NC
P O BOX 2948

RANCHO CORDOVA CA 95741-2948

SECURI TY PAVI NG COVPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489

STEVE P RADCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

BALFOUR BEATTY

CONSTRUCTI ON | NC

ONE HARBOR CENTER SUI TE 350
SU SUN CI TY CA 94585

M C M CONSTRUCTI ON | NC

RQUESTED BI D RELI EF

P O BOX 620
NORTH HI GHLANDS CA 95660

916 635-9370 CC PREF CLAI MED
00331359

FAX 916 635-1527

818 767-8418
00116307
FAX 818 767-3169

CC PREF CLAI MED

714 835-4612 CC PREF CLAI MED
00484452

FAX 714 835-2186

707 427-8900
00664318
FAX 707 427-8901

CC PREF CLAI MED

916 334-1221 CC PREF CLAI MED
00286430

FAX 916 334- 0562

3. 0%



07-1693C4
07-LA-90-1
01/ 06/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 2
01/ 28/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALL AVERI CAN ASPHALT
CORONA CA

AVAR
CAVPBELL CA

CT AND F
BELL GARDENS CA

CTM
RANCHO CORDOVA CA

COOPER CRANE AND RI G3 NG
NOVATO CA

COOPER ENG NEERI NG
TUSTIN CA

I NTEGRI TY REBAR PLACERS
MJURRI ETA CA

MODERN ALLOYS
STANTON CA

REYCO SM TH AND REYNCLDS
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

WORK STRI PE AND MARKI NG
VEEST COVI NA CA

ASPHALT CONCRETE PAVI NG

POST TENSI ONI NG

ELECTRI CAL

CONCRETE BRI DGE RAI L

DRI VEN PI LE

CONCRETE ROAD BARRI ER AND CONCRETE PAVI NG

REBAR

METAL BEAM GUARD RAI LI NG AND SI GN STRUCTURE

ERCSI ON CONTRCL AND LANDSCAPI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS

STRI PI NG



07-1693C4 Bl D245

07-LA-90-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 06/ 05 01/ 28/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A M CONCRETE | NC M NOR CONCRETE
P O BOX 579

SUN VALLEY CA 91353

ABRASI VE BLASTI NG REMOVE STRI PE
5465 24TH STREET
RI VERSI DE CA 92509

AVAR CONSTRUCTI ON SYSTEMS | NC PRESTRESS CAST I N PI LE CONCRETE
504 F VANDEL WAY
CAMPBELL CA 95008

DI VERSI FI ED LANDSCAPE COVPANY LANDSCAPI NG AND ERGCSI ON CONTROL
33801 WASHI NGTON ST
W NCHESTER CA 92596

FOUNDATI ON PI LE I NC DRI VE PI LES
P O BOX 1167
FONTANA CA 92334

MODERN ALLOYS VETAL BEAM GUARD RAI LI NG AND S| GN STRUCTURES
11172 WESTERN AVENUE
STANTON CA 90680

PENHALL COVPANY JO NT SEAL
P O BOX 4609
ANAHEI M CA 92803

R M D REBAR | NC REI NFCRCI NG STEEL
2280 S RI VERSI DE AVE
BLOOM NGTON CA 92316

STATW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

CONTI NUED ON NEXT PAGE



07-1693C4 Bl D245
07-LA-90-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
01/ 06/ 05 01/ 28/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 V T ELECTRIC | NC ELECTRI CAL
869 W OTH STREET
UPLAND CA 91786
WORKS STRI PI NG AND MARKI NG SERVI CE | NC STRI PI NG
1122 N AZUSA CANYON RD
VWEST COVI NA CA 91790
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACL CONCRETE BARRI ER
POVONA CA

CONTI NUED

ALCORN FENCE
SUN VALLEY CA

ALL AMERI CAN
CORONA CA

AVAR
CAVPBELL CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FOUNDATI ON PI LE
FONTANA CA
ON NEXT PAGE

ROADSI DE SI GNS

ASPHALT CONCRETE PAVEMENT

POST TENSI ON

CLEARI NG AND GRUBBI NG

LANDSCAPI NG AND | RRI GATI ON

Pl LI NG



07-1693C4 Bl D245

07-LA-90-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

01/ 06/ 05 01/ 28/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 I NTEGRI TY REBAR REBAR
MJURRI ETA CA
L N A CONCRETE STRUCTURE M NOR CONCRETE AND M NOR STRUCTURES
CHI NO HI LLS CA
MODERN ALLOYS VETAL BEAM GUARD RAI L
STANTON CA
PENHALL COVPANY DEMOLI TI ON AND BRI DGE JO NTS
ANAHEI M CA
ULMER OVERHEAD SI GNS
FONTANA CA
V T ELECTRIC ELECTRI CAL
UPLAND CA
WORKS STRI PI NG AND NMARKI NG STRI PI NG

VEEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABRAS| VE STRI PE REMOVAL
Rl VERSI DE CA
ALL AVERI CAN ASPHALT ASPHALT PAVI NG
CORONA CA
AVAR CONSTRUCTI ON POST TENSI ONI NG
CAVPBELL CA

CONTI NUED ON NEXT PAGE



07-1693C4 Bl D245
07-LA-90-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
01/ 06/ 05 01/ 28/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CGO
RANCHO CUCAMONGA CA

COOPER ENG NEERI NG
TUSTIN CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FOUNDATI ON PI LE I NC
FONTANA CA

I NTEGRI TY REBAR
MJURRI ETA CA

MODERN ALLOYS
STANTON CA

PENHALL COVPANY
ANAHEI M CA

V T ELECTRIC
UPLAND CA

WORKS STRI PI NG AND NMARKI NG
VEEST COVI NA CA

CLEARI NG

SLI P FORM RAI LS

LANDSCAPI NG

DRI VEN PI LE

REI NFCRCI NG STEEL

VETAL BEAM GUARD RAI LI NG AND METAL RAI LI NG

JO NT AND DEMOLI TI ON

ELECTRI CAL

STRI PI NG



07-1693C4
07-LA-90-1
01/ 06/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 7

01/ 28/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALL AMERI CAN
CORONA CA

AVAR CONSTRUCTI ON
CAMPBELL CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

I NTEGRI TY REBAR
MJURRI ETA CA

MODERN ALLOYS
STANTON CA

MODERN ALLOYS
STANTON CA

REYCON
SANTA PAULA CA

STANDARD ENG NEERI NG
BREA CA

SUDHAKAR
RI ALTO CA

V T ELECTRI C
UPLAND CA

ROADSI DE SI GNS

ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE

PRESTRESSI NG

EROSI ON CONTRCL AND HI GHWAY PLANTI NG ( PARTI AL)

REI NFORCEMENT

METAL BEAM GUARD RAI L AND SI GN STRUCTURE

ROADWAY BARRI ER ( PARTI AL)

MASONRY SLOPE PAVI NG ( PARTI AL)

M NOR CONCRETE

STRI PI NG

ELECTRI CAL



07-1693C4 Bl D245

07- LA-90- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/ 06/ 05 01/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 8, 900. 00* 8, 900. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 325 1, 500. 00 487, 500. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 1,530 10. 00 15, 300. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 125, 000. 00* 125, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 22, 000. 00* 22, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00
8 (S) 120120 TYPE 111 BARRI CADE EA 37 100. 00 3, 700. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 270 35. 00 9, 450. 00
10 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 3 350. 00 1, 050. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 9,770 40. 00 390, 800. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 220 280. 00 61, 600. 00
13 033777 ABANDON P! PE M 100 25. 00 2, 500. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 130 25. 00 3, 250. 00
15 150710 REMOVE TRAFFI C STRI PE M 16, 600 1.25 20, 750. 00
16 150713 REMOVE PAVENMENT MARKI NG M2 130 20. 00 2, 600. 00
17 033752 REMOVE YELLOW TRAFFI C STRI PE M 14, 100 2.45 34, 545. 00
18 150722 REMOVE PAVENMENT MARKER EA 6, 380 1. 00 6, 380. 00
19 150742 REMOVE ROADSI DE S| GN EA 23 125. 00 2, 875. 00
20 150748 REMOVE ROADSI DE SI GN PANEL EA 49 100. 00 4,900. 00
21 150760 REMOVE S| GN STRUCTURE EA 1 4,500. 00 4, 500. 00
22 150771 REMOVE ASPHALT CONCRETE DI KE M 1,610 2.50 4,025. 00
23 150806 REMOVE Pl PE M 3 500. 00 1, 500. 00
24 150820 REMOVE | NLET EA 7 675. 00 4,725.00
25 150860 REMOVE BASE AND SURFACI NG VB 360 28.00 10, 080. 00
26 152391 RELOCATE ROADSI DE S| GN ( METAL POST) EA 4 275. 00 1, 100. 00
27 153211 REMOVE CONCRETE S| DEWALK AND DRI VEWAY M2 290 25. 00 7, 250. 00
28 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 430 10. 00 4,300. 00
29 153221 REMOVE CONCRETE BARRI ER M 1, 390 18. 00 25, 020. 00
30 049766 MODI FY CONCRETE BARRI ER ( TYPE 9) LS LUMP SUM 9, 000. 00* 9, 000. 00
( LOCATI ON B)
31 049767 MODI FY CONCRETE BARRI ER ( TYPE 9) LS LUMP SUM 9, 000. 00* 9, 000. 00
( LOCATI ON A)
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 55, 000. 00* 55, 000. 00
33 190101 ROADWAY EXCAVATI ON VB 12, 200 19. 75 240, 950. 00
34 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 700 15. 00 10, 500. 00

(AERI ALLY DEPCSI TED LEAD)



07-1693C4 Bl D245

07- LA-90- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
01/ 06/ 05 01/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 8, 900. 00* 8, 900. 00
36 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1,079 48. 00 51, 792. 00
37 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 722 175. 00 126, 350. 00
38 194001 DI TCH EXCAVATI ON VB 97 85. 00 8, 245. 00
39 049768 SETTLEMENT PLATFORM | NSTALLATI ON AND LS LUMP SUM 2, 500. 00* 2. 500. 00
MONI TORI NG
40 198001 | MPORTED BORROW VB 57, 700 5. 50 317, 350. 00
41 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 115, 000. 00* 115, 000. 00
42 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 10 735. 00 7. 350. 00
43 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 660 2.35 3, 901. 00
44 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 15 97. 00 1, 455. 00
45 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 4 800. 00 3, 200. 00
46 (S) 033753 ENDOVYCORRHI ZAL | NOCULUM KG 150 16. 00 2. 400. 00
47 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 34 74.00 2.516. 00
48 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 220 2.10 462. 00
49 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 70, 000. 00* 70, 000. 00
50 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 60, 000. 00* 60, 000. 00
51 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 96 200. 00 19, 200. 00
POLYETHYLENE PI PE CONDUI T
52 (S) 033754 EXTEND | RRI GATI ON CROSSOVER M 31 100. 00 3, 100. 00
53 260201 CLASS 2 AGGREGATE BASE VB 7,290 26. 50 193, 185. 00
54 260210 AGGREGATE BASE ( APPROACH SLAB) VB 31 110. 00 3., 410. 00
55 260301 CLASS 3 AGGREGATE BASE VB 1, 090 11. 50 12, 535. 00
56 280000 LEAN CONCRETE BASE VB 630 90. 00 56, 700. 00
57 290211 ASPHALT TREATED PERVEABLE BASE VB 500 105. 00 52, 500. 00
58 390152 ASPHALT CONCRETE TONN 9, 000 50. 00 450, 000. 00
59 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 270 5. 00 1, 350. 00
60 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 210 7.50 1, 575. 00
61 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1,070 3.25 3, 477. 50
62 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 300 8. 00 2. 400. 00
63 401000 CONCRETE PAVENMENT VB 2, 060 205. 00 422, 300. 00
64 401066 CONCRETE PAVEMENT ( RAMP TERM NI ) VB 200 270. 00 54, 000. 00
65 404092 SEAL PAVEMENT JOI NT M 6, 200 8. 00 49, 600. 00
66 049769 FURNI SH 460 MM SQ PRECAST PRESTRESSED M 1, 788 185. 00 330, 780. 00
CONCRETE PI LI NG
67 (S) 049770 DRI VE 460 MM SQ PRECAST PRESTRESSED EA 138 1, 900. 00 262, 200. 00
CONCRETE PI LE
68 049771 FURNI SH PI LI NG ( CLASS 400 ©) M 78 75.00 5, 850. 00

(ALTERNATI VE "Y")



07-1693C4 Bl D245

07- LA-90- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 06/ 05 01/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
69 (S) 049772 DRI VE Pl LE ( CLASS 400 C) EA 4 2,200. 00 8, 800. 00
(ALTERNATI VE "Y")
70 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 332, 000. 00* 332, 000. 00
71 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 379 300. 00 113, 700. 00
72 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 2, 896 567. 00 1, 642, 032. 00
73 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 150 700. 00 105, 000. 00
(TYPE N)
74 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 306 900. 00 275, 400. 00
(TYPE R)
75 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 96 1, 500. 00 144, 000. 00
76 510800 PAVI NG NOTCH EXTENSI ON VB 7 9, 000. 00 63, 000. 00
77 (F) 511064 FRACTURED RI B TEXTURE MR 16 250. 00 4, 000. 00
78 511118 CLEAN EXPANSI ON JOI NT M 109 50. 00 5, 450. 00
79 (S) 519117 JONT SEAL (MR 30 MV) M 109 110. 00 11, 990. 00
80 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 53 700. 00 37, 100. 00
81 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 421, 050 1.85 778, 942. 50
82 530100 SHOTCRETE VB 2 2,000. 00 4,000. 00
83 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 5, 802 7.50 43, 515. 00
84 (SF)560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 5, 802 3.00 17, 406. 00
85 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 15, 875 7.75 123, 031. 25
86 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 15, 875 1. 00 15, 875. 00
87 (S) 033755 914 MM CAST- | N- DRI LLED- HOLE M 16 2, 700. 00 43, 200. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
88 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 20 2, 950. 00 59, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
89 562002 METAL ( BARRI ER MOUNTED SI GN) KG 42 50. 00 2, 100. 00
90 566011 ROADSI DE SI GN - ONE POST EA 29 150. 00 4, 350. 00
91 566012 ROADSI DE SI GN - TWO POST EA 9 500. 00 4, 500. 00
92 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 41 150. 00 6, 150. 00
METHOD)
93 650069 450 MM REI NFORCED CONCRETE Pl PE M 620 150. 00 93, 000. 00
94 650075 600 MV REI NFORCED CONCRETE Pl PE M 530 200. 00 106, 000. 00
95 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 350 25. 00 8, 750. 00
96 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N OUTLET) M 97 50. 00 4, 850. 00
97 705222 450 MM CONCRETE FLARED END SECTI ON EA 5 600. 00 3, 000. 00
98 705224 600 MM CONCRETE FLARED END SECTI ON EA 2 820. 00 1, 640. 00
99 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 3.4 225. 00 765. 00
100 721010 ROCK SLOPE PROTECTI ON VB 15 120. 00 1, 800. 00

(BACKING NO. 1, METHOD B)



07- 1693C4 Bl D245
07- LA-90- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
01/ 06/ 05 01/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
101 721011 ROCK SLOPE PROTECTI ON VB 30 150. 00 4,500. 00
(BACKI NG NO. 2, METHOD B)
102 (F) 721811 SLOPE PAVI NG ( MASONRY BLOCK) M2 357 150. 00 53, 550. 00
103 729010 ROCK SLOPE PROTECTI ON FABRI C M2 170 30. 00 5, 100. 00
104 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 73 750. 00 54, 750. 00
105 731516 M NOR CONCRETE ( DRI VEWAY) MB 4 940. 00 3, 760. 00
106 731521 M NOR CONCRETE ( SI DEWALK) VB 90 550. 00 49, 500. 00
107 731623 M NOR CONCRETE ( CURB RAMP) VB 20 450. 00 9, 000. 00
108 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 10, 135 2.30 23, 310. 50
109 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 3, 865 12. 00 46, 380. 00
110 820107 DEL| NEATOR ( CLASS 1) EA 71 35. 00 2, 485. 00
111 820180 I NSTALL MEDI AN M LEAGE PANEL EA 14 60. 00 840. 00
112 (S) 832001 METAL BEAM GUARD RAI LI NG M 380 90. 00 34, 200. 00
113 (S) 839553 END SECTI ON EA 2 375. 00 750. 00
114 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 300. 00 3, 300. 00
115 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 10 2, 000. 00 20, 000. 00
116 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 8 650. 00 5, 200. 00
117 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 290 115. 00 148, 350. 00
118 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 420 160. 00 67, 200. 00
119 839703 CONCRETE BARRI ER ( TYPE 60C) M 250 140. 00 35, 000. 00
120 839705 CONCRETE BARRI ER ( TYPE 60E) M 14 600. 00 8, 400. 00
121 033756 CONCRETE BARRI ER ( TYPE 60 W M 110 385. 00 42, 350. 00
122 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 320 260. 00 83, 200. 00
123 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 350 35. 00 12, 250. 00
124 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 15, 300 .85 13, 005. 00
125 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 790 2.50 4, 475. 00
126 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 280 2.00 2, 560. 00
(BROKEN 3.66 M- 0.92 M
127 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 010 . 80 7,208. 00
(BROKEN 10.98 M - 3.66 M
128 (S) 840653 PAI NT TRAFFI C STRI PE M 29, 300 .35 10, 255. 00
129 (S) 840660 PAI NT PAVEMENT MARKI NG MR 110 30. 00 3, 300. 00
130 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 620 1. 50 8, 430. 00
131 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4, 050 3.50 14, 175. 00
132 (S) 860761 LI GHTI NG CONDUI T ( BRI DGE) LS LUMP SUM 90, 000. 00* 90, 000. 00
133 (S) 860792 COVMUNI CATI ON' CONDUI T ( BRI DGE) LS LUMP SUM 25, 000. 00* 25, 000. 00
134 (S) 033757 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 8, 500. 00* 8, 500. 00

( LOCATI ON 2261)



07-1693C4 Bl D245

07- LA-90- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
01/ 06/ 05 01/ 28/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

135 (S) 033758 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 8, 400. 00* 8, 400. 00
( LOCATI ON 2322)

136 (S) 033759 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 36, 000. 00* 36, 000. 00
( LOCATI ON 2323)

137 (S) 033760 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 52, 000. 00* 52, 000. 00
( LOCATI ON 2328)

138 (S) 033761 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 84, 500. 00* 84, 500. 00
(CITY - LOCATION 1)

139 (S) 033762 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 68, 000. 00* 68, 000. 00
(CITY - LOCATI ON 2)

140 (S) 033763 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 67, 000. 00* 67, 000. 00
(CITY - LOCATI ON 3)

141 (S) 033764 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 73, 000. 00* 73, 000. 00
(CITY - LOCATI ON 4)

142 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 154, 000. 00* 154, 000. 00

143 (S) 033765 MODI FY LI GHTING (CI TY - LOCATI ON 1) LS LUMP SUM 67, 000. 00* 67, 000. 00

144 (S) 033766 MODI FY LI GHTING (CI TY - LOCATI ON 2) LS LUMP SUM 60, 000. 00* 60, 000. 00

145 (S) 033767 MODI FY COMMUNI CATI ON' SYSTEM ROUTI NG LS LUMP SUM 95, 000. 00* 95, 000. 00

146 999990 MOBI LI ZATI ON LS LUMP SUM 1, 130, 000. 00* 1, 130, 000. 00

TOTAL 11, 360, 163. 75



07-1693C4 Bl D245

07-LA-90-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
01/ 06/ 05 01/ 28/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 16, 750. 00* 16750. 0 8, 900. 00* 8900.0 3, 000. 00* 3000.0 5, 000. 00* 5000.0

2 2,325.00 755625. 0 3, 000. 00 975000. 0 2,900. 00 942500. 0 1, 000. 00 325000. 0

3 20. 00 30600. 0 15. 00 22950.0 8. 00 12240.0 9. 00 13770.0

4 4,000. 00* 4000. 0 3, 000. 00~ 3000.0 3, 500. 00* 3500. 0 3, 500. 00* 3500. 0

5 215, 000. 00* 215000. 0 82, 000. 00* 82000.0 125, 000. 00* 125000. 0 15, 000. 00* 15000. 0

6 24, 500. 00* 24500. 0 35, 000. 00* 35000. 0 14, 000. 00* 14000. 0 20, 000. 00* 20000. 0

7 195, 000. 00* 195000. 0 125, 000. 00* 125000. 0 116, 000. 00* 116000. 0 40, 000. 00* 40000. 0

8 80. 00 2960.0 100. 00 3700.0 180. 00 6660. 0 75. 00 2775.0

9 38. 00 10260. 0 30. 00 8100.0 52. 00 14040.0 25. 00 6750.0
10 1, 500. 00 4500.0 2,450. 00 7350.0 1, 800. 00 5400.0 4,000. 00 12000. 0
11 31. 60 308732.0 27.00 263790. 0 28. 00 273560. 0 20. 00 195400. 0
12 190. 00 41800.0 200. 00 44000. 0 250. 00 55000. 0 180. 00 39600. 0
13 60. 00 6000. 0 60. 00 6000. 0 40. 00 4000. 0 200. 00 20000.0
14 20. 00 2600.0 30. 00 3900.0 25.00 3250.0 25.00 3250.0
15 1.35 22410.0 1.60 26560. 0 1.25 20750.0 2.00 33200.0
16 22.00 2860.0 25.00 3250.0 20. 00 2600.0 25.00 3250.0
17 2.65 37365.0 3.00 42300. 0 2.45 34545.0 2.00 28200.0
18 .92 5869. 6 1.00 6380.0 .85 5423.0 1.00 6380.0
19 297.00 6831.0 150. 00 3450.0 150. 00 3450.0 300. 00 6900. 0
20 200. 00 9800. 0 100. 00 4900. 0 100. 00 4900. 0 200. 00 9800. 0
21 3, 000. 00 3000.0 6, 000. 00 6000. 0 4,100. 00 4100.0 5, 000. 00 5000.0
22 6. 00 9660. 0 5.50 8855.0 6. 00 9660. 0 5.00 8050.0
23 100. 00 300.0 520. 00 1560. 0 800. 00 2400.0 450. 00 1350.0
24 500. 00 3500.0 900. 00 6300. 0 200. 00 1400. 0 2, 000. 00 14000. 0
25 36. 00 12960. 0 38. 00 13680. 0 30. 00 10800. 0 50. 00 18000. 0
26 625. 00 2500.0 500. 00 2000.0 300. 00 1200. 0 600. 00 2400.0
27 10. 00 2900.0 9. 00 2610.0 35. 00 10150.0 20. 00 5800.0
28 13. 00 5590.0 6. 00 2580.0 18. 00 7740.0 15. 00 6450. 0
29 15. 00 20850.0 40. 00 55600. 0 25. 00 34750.0 30. 00 41700. 0
30 14, 500. 00* 14500. 0 6, 000. 00* 6000. 0 6, 300. 00* 6300. 0 2, 500. 00* 2500.0
31 8, 000. 00* 8000.0 5, 000. 00* 5000.0 6, 300. 00* 6300.0 2,500. 00* 2500.0
32 15, 000. 00~ 15000. 0 55, 000. 00* 55000. 0 55, 000. 00* 55000. 0 55, 000. 00* 55000. 0
33 25.50 311100. 0 25. 00 305000. 0 38. 00 463600. 0 22.00 268400. 0
34 21. 60 15120. 0 17.00 11900. 0 22.00 15400. 0 45. 00 31500. 0
35 7,500. 00* 7500.0 4, 000. 00* 4000. 0 8, 900. 00* 8900.0 8, 900. 00* 8900.0
36 32.00 34528. 0 25.00 26975.0 30. 00 32370.0 25.00 26975.0
37 58. 00 41876. 0 110. 00 79420.0 80. 00 57760.0 33. 00 23826.0
38 40. 00 3880.0 55. 00 5335.0 24.00 2328.0 85. 00 8245.0
39 3, 500. 00* 3500.0 6, 000. 00* 6000.0 4, 500. 00* 4500. 0 5, 000. 00* 5000.0




07-1693C4 Bl D245

07-LA-90-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
01/ 06/ 05 01/ 28/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 11.35 654895. 0 4.00 230800. 0 7.00 403900. 0 8.50 490450. 0
41 123, 300. 00* 123300.0 150, 000. 00* 150000. 0 150, 000. 00* 150000. 0 115, 000. 00* 115000. 0
42 1, 235.00 12350.0 700. 00 7000.0 1, 100. 00 11000.0 1, 250. 00 12500. 0
43 4.50 7470.0 2.00 3320.0 4.00 6640.0 5.00 8300.0
44 920. 00 13800. 0 100. 00 1500. 0 850. 00 12750.0 1, 000. 00 15000. 0
45 1, 300. 00 5200.0 1, 000. 00 4000. 0 1, 200. 00 4800. 0 1, 200. 00 4800. 0
46 17.50 2625.0 20. 00 3000.0 16. 00 2400.0 18. 00 2700.0
47 77.65 2640. 1 100. 00 3400.0 72.00 2448.0 75. 00 2550.0
48 8. 00 1760.0 5. 00 1100.0 7.50 1650. 0 10. 00 2200.0
49 78, 500. 00* 78500. 0 70, 000. 00* 70000. 0 50, 000. 00* 50000. 0 75, 000. 00* 75000. 0
50 64, 200. 00* 64200.0 50, 000. 00* 50000. 0 50, 000. 00* 50000. 0 65, 000. 00* 65000. 0
51 435. 00 41760.0 115. 00 11040.0 208. 00 19968. 0 425. 00 40800. 0
52 380. 00 11780.0 260. 00 8060. 0 188. 00 5828.0 375. 00 11625.0
53 32. 60 237654.0 41. 00 298890. 0 35. 00 255150.0 30. 00 218700.0
54 150. 00 4650. 0 80. 00 2480.0 80. 00 2480.0 50. 00 1550.0
55 43. 00 46870.0 80. 00 87200.0 43. 00 46870.0 38. 00 41420.0
56 126. 00 79380.0 225.00 141750.0 152. 00 95760. 0 110. 00 69300. 0
57 119. 50 59750. 0 110. 00 55000. 0 115. 00 57500. 0 110. 00 55000. 0
58 58. 25 524250. 0 50. 00 450000. 0 64. 00 576000. 0 52.50 472500. 0
59 4.00 1080. 0 10. 00 2700.0 4.00 1080. 0 10. 00 2700.0
60 4.00 840.0 15. 00 3150.0 4.00 840.0 10. 00 2100.0
61 4.00 4280.0 5.00 5350.0 5.00 5350.0 10. 00 10700. 0
62 4.00 1200.0 12. 00 3600.0 5. 00 1500. 0 10. 00 3000.0
63 220. 00 453200. 0 240. 00 494400. 0 265. 00 545900. 0 200. 00 412000. 0
64 178. 00 35600. 0 345. 00 69000. 0 234.00 46800. 0 175. 00 35000. 0
65 7.30 45260. 0 7.00 43400.0 10. 00 62000. 0 8. 00 49600. 0
66 162. 00 289656. 0 150. 00 268200. 0 150. 00 268200. 0 75. 00 134100.0
67 2,635.00 363630. 0 2,400. 00 331200.0 2, 300. 00 317400.0 950. 00 131100.0
68 67. 00 5226.0 50. 00 3900.0 65. 00 5070.0 75. 00 5850.0
69 2,635. 00 10540. 0 1, 250. 00 5000. 0 2, 300. 00 9200.0 950. 00 3800. 0
70 365, 000. 00* 365000. 0 325, 000. 00* 325000. 0 295, 000. 00* 295000. 0 300, 000. 00* 300000. 0
71 255. 00 96645. 0 500. 00 189500. 0 250. 00 94750. 0 300. 00 113700.0
72 508. 00 1471168.0 590. 00 1708640.0 620. 00 1795520.0 455. 00 1317680.0
73 697. 00 104550.0 500. 00 75000. 0 680. 00 102000. 0 325. 00 48750.0
74 625. 00 191250.0 700. 00 214200.0 700. 00 214200.0 750. 00 229500. 0
75 2,295.00 220320.0 1, 750. 00 168000. 0 1, 200. 00 115200. 0 2, 000. 00 192000. 0
76 2,500. 00 17500. 0 6, 500. 00 45500. 0 220. 00 1540.0 7, 000. 00 49000. 0
77 215. 00 3440.0 225. 00 3600. 0 250. 00 4000. 0 400. 00 6400. 0
78 43.00 4687.0 75. 00 8175.0 60. 00 6540.0 75. 00 8175.0



| TEM
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07-1693C4
07-LA-90-1
01/ 06/ 05

38425.
867363.
4000.
62661.
9399.
171450.
34131.
15600.
23000.
1218.
9715.
15795.
16195.
164300.
143100.
14000.
4850.
5500.
3000.
1360.
5250.
9750.
87465.
425.
39785.
1760.
39600.
10800.
35472.
37683.
4615.
1666.
58140.
810.
3640.
26500.
5600.
135450.
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SUMMARY

140.
250.
3, 500.
2,500.
800.
135.

OF

REMA/

26500.
732627.
2000.
46416.
17406.
142875.
22225.
32000.
40000.
2100.
8700.
5400.
6150.
161200.
172250.
17500.
6790.
5000.
2200.
1275.
1875.
8250.
64260.
850.
27375.
1500.
33750.
7500.
44594.
57975.
2840.
1120.
53200.
500.
3500.
25000.
6400.
174150.
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NG BI DDERS
FOURTH
Bl D AMOUNT

130. 00 14170
400. 00 21200.
2.00 842100.
900. 00 1800.
8. 00 46416.
2.00 11604.
7.60 120650.
1.00 15875.
1, 250. 00 20000.
1, 000. 00 20000.
20. 00 840.
300. 00 8700.
600. 00 5400.
150. 00 6150.
202.00 125240.
260. 00 137800.
43. 00 15050.
138. 00 13386.
800. 00 4000.
805. 00 1610.
195. 00 663.
195. 00 2925.
195. 00 5850.
222.00 79254.
19. 00 3230.
545. 00 39785.
500. 00 2000.
400. 00 36000.
500. 00 10000.
2.00 20270.
8. 00 30920.
32.00 2272.
100. 00 1400.
100. 00 38000.
400. 00 800.
3, 500. 00 3500.
2,500. 00 25000.
800. 00 6400.
130. 00 167700.

Bl D245
PAGE 15
01/ 28/ 05
FI FTH
AMOUNT
135. 00 14715
375. 00 19875.
1.65 694732.
750. 00 5500.
10. 00 58020.
2.00 11604.
10. 00 158750.
1.50 23812.
000. 00 32000.
000. 00 40000.
30. 00 1260.
350. 00 10150.
750. 00 15750.
400. 00 16400.
350. 00 217000.
400. 00 212000.
30. 00 10500.
35. 00 3395.
000. 00 10000.
000. 00 4000.
500. 00 1700.
200. 00 3000.
200. 00 6000.
320. 00 114240.
5. 00 850.
700. 00 51100.
800. 00 3200.
600. 00 54000.
600. 00 32000.
3. 00 30405.
10. 00 38650.
75. 00 5325.
125. 00 1750.
145. 00 55100.
400. 00 800.
500. 00 3500.
500. 00 25000.
750. 00 6000.
135. 00 174150.
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07-LA-90-1
01/ 06/ 05
SECOND

Bl D AMOUNT
245. 00 102900.
170. 00 42500.
545. 00 7630.
255. 00 28050.
280. 00 89600.
38. 00 13300.
.92 14076.
2.70 4833.
2.15 2752.
. 86 7748.
.38 11134.
32.00 3520.
1.60 8992.
3. 80 15390.
100, 300. 00* 100300.
27,700. 00* 27700.
9, 200. 00* 9200.
9, 100. 00* 9100.
40, 200. 00* 40200.
56, 900. 00* 56900.
91, 200. 00* 91200.
73, 400. 00* 73400.
72, 600. 00* 72600.
79, 200. 00* 79200.
167, 000. 00* 167000.
72, 300. 00* 72300.
65, 000. 00* 65000.
102, 600. 00* 102600.
270, 000. 00* 270000.

11, 590, 403. 64

OO0 O0O0O0O0OO0O0O0OO0OO0O0OO0OOO0O0OO0OOOOOOO

SUMMARY OF REMA/
THI RD

BI D AMOUNT
195. 00 81900
200. 00 50000
450. 00 6300
270. 00 29700.
325. 00 104000.
35. 00 12250.
1.00 15300.
2.20 3938.
2.00 2560.
.70 6307.
.50 14650.
75. 00 8250.
1.50 8430.
3. 00 12150.
60, 000. 00* 60000.
60, 000. 00* 60000.
5, 000. 00* 5000.
6, 500. 00* 6500.
35, 000. 00* 35000.
50, 000. 00* 50000.
85, 000. 00* 85000.
60, 000. 00* 60000.
60, 000. 00* 60000.
70, 000. 00* 70000.
150, 000. 00* 150000.
70, 000. 00* 70000.
50, 000. 00* 50000.
100, 000. 00* 100000.
1, 200, 000. 00* 1200000.

12, 229, 688. 00

OO0 O0OO0O0O0OO0O0O0OO0OO0O0OO0OOO0O0OOOOOOOOO

NI NG BI DDERS
FOURTH

BI D AMOUNT
160. 00 67200
245. 00 61250
535. 00 7490
400. 00 44000
136. 00 43520
35. 00 12250
.85 13005
2.50 4475
2.00 2560
.80 7208
.35 10255
30. 00 3300
1.50 8430
3.50 14175
60, 000. 00* 60000
65, 000. 00* 65000
6, 500. 00* 6500
6, 500. 00* 6500
45, 000. 00* 45000
55, 000. 00* 55000
80, 000. 00* 80000
80, 000. 00* 80000
80, 000. 00* 80000
80, 000. 00* 80000
100, 000. 00* 100000.
80, 000. 00* 80000.
60, 000. 00* 60000.
150, 000. 00* 150000.
1, 090, 000. 00* 1090000.

12, 276, 788. 00
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Bl D245
PAGE 16
01/ 28/ 05
FI FTH
Bl D AMOUNT
175. 00 73500
275. 00 68750
550. 00 7700
500. 00 55000
220. 00 70400
40. 00 14000
1.00 15300
2.25 4027
2.00 2560
1.00 9010
.60 17580
25.00 2750
2.00 11240
3. 00 12150
30, 000. 00* 30000
25, 000. 00* 25000
6, 500. 00* 6500
6, 500. 00* 6500
28, 000. 00* 28000
35, 000. 00* 35000
75, 000. 00* 75000
60, 000. 00* 60000
85, 000. 00* 85000
65, 000. 00* 65000
100, 000. 00* 100000.
80, 000. 00* 80000.
60, 000. 00* 60000.
100, 000. 00* 100000.
600, 000. 00* 600000.
9,971, 122. 50



